

AIA® Document A101® – 2017

Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum

AGREEMENT made as of the Twenty-Fourth day of March in the year
Twenty Twenty-Six
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Dallas Center Grimes Community School District
2405 W 1st St.
PO BOX 680
Grimes, IA 50111

and the Contractor:
(Name, legal status, address and other information)

Woodman Electrical Contractors, Inc. DBA
Woodman Controls Company
11009 Aurora Ave.
Urbandale, IA 50322

for the following Project:
(Name, location and detailed description)

Dallas Center-Grimes CSD:

Dallas Center Elementary
1205 13th Street
Dallas Center, IA 50063

North Ridge Elementary
HVAC Control Improvements
400 NW 27th Street
Grimes, IA 50111

OPN Project Number: 25838000/25840000

The Architect:
(Name, legal status, address and other information)

OPN Architects, Inc.
100 Court Ave.
Suite 100
Des Moines, IA 50309

ADDITIONS AND DELETIONS:

The author of this document may have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

The parties should complete A101®–2017, Exhibit A, Insurance and Bonds, contemporaneously with this Agreement. AIA Document A201®–2017, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

The Owner and Contractor agree as follows.

TABLE OF ARTICLES

- 1 THE CONTRACT DOCUMENTS
- 2 THE WORK OF THIS CONTRACT
- 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
- 4 CONTRACT SUM
- 5 PAYMENTS
- 6 DISPUTE RESOLUTION
- 7 TERMINATION OR SUSPENSION
- 8 MISCELLANEOUS PROVISIONS
- 9 ENUMERATION OF CONTRACT DOCUMENTS

EXHIBIT A INSURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary, and other Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed in this Agreement, and Modifications issued after execution of this Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire and integrated agreement between the parties hereto and supersedes prior negotiations, representations, or agreements, either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT

The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be:

(Check one of the following boxes.)

- ☐ The date of this Agreement.
- ☐ A date set forth in a notice to proceed issued by the Owner.
- ☒ Established as follows:
(Insert a date or a means to determine the date of commencement of the Work.)

The date of any written "Notice to Proceed." In the absence of a written "Notice to Proceed," the date the Contractor has provided the Owner with a signed copy of this Agreement and has filed with the Owner the required bonds and certificate of insurance.

If a date of commencement of the Work is not selected, then the date of commencement shall be the date of this Agreement.

§ 3.2 The Contract Time shall be measured from the date of commencement of the Work.

§ 3.3 Substantial Completion

§ 3.3.1 Subject to adjustments of the Contract Time as provided in the Contract Documents, the Contractor shall achieve Substantial Completion of the entire Work:

(Check one of the following boxes and complete the necessary information.)

☐ Not later than () calendar days from the date of commencement of the Work.

☒ By the following date: August 15, 2026

§ 3.3.2 Subject to adjustments of the Contract Time as provided in the Contract Documents, if portions of the Work are to be completed prior to Substantial Completion of the entire Work, the Contractor shall achieve Substantial Completion of such portions by the following dates:

Portion of Work	Substantial Completion Date
Dallas Center Elementary School	August 15, 2026
North Ridge Elementary School	August 15, 2026

§ 3.3.3 If the Contractor fails to achieve Substantial Completion as provided in this Section 3.3, liquidated damages, if any, shall be assessed as set forth in Section 4.5.

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be Seven hundred Seventy Four Thousand Nine Hundred Fifty -Nine(\$ \$774,959), subject to additions and deductions as provided in the Contract Documents.

§ 4.2 Alternates

§ 4.2.1 Alternates, if any, included in the Contract Sum:

Item	Price
Remove VFD from Dallas Center Elementary School	(\$38,800)

§ 4.2.2 Subject to the conditions noted below, the following alternates may be accepted by the Owner following execution of this Agreement. Upon acceptance, the Owner shall issue a Modification to this Agreement. (Insert below each alternate and the conditions that must be met for the Owner to accept the alternate.)

Item	Price	Conditions for Acceptance
------	-------	---------------------------

§ 4.3 Allowances, if any, included in the Contract Sum:
(Identify each allowance.)

Item	Price
------	-------

§ 4.4 Unit prices, if any:

(Identify the item and state the unit price and quantity limitations, if any, to which the unit price will be applicable.)

Item	Units and Limitations	Price per Unit (\$0.00)
------	-----------------------	-------------------------

§ 4.5 Liquidated damages, if any:

(Insert terms and conditions for liquidated damages, if any.)

N/A

§ 4.6 Other:

(Insert provisions for bonus or other incentives, if any, that might result in a change to the Contract Sum.)

N/A

ARTICLE 5 PAYMENTS

§ 5.1 Progress Payments

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month.

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 15th day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the day following the next regular monthly meeting of the school board.. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than the day following the next regular monthly meeting of the school board.

(Federal, state or local laws may require payment within a certain period of time.)

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. The schedule of values shall be prepared in such form, and supported by such data to substantiate its accuracy, as the Architect may require. This schedule of values shall be used as a basis for reviewing the Contractor's Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

§ 5.1.6 In accordance with AIA Document A201™–2017, General Conditions of the Contract for Construction, and subject to other provisions of the Contract Documents, the amount of each progress payment shall be computed as follows:

§ 5.1.6.1 The amount of each progress payment shall first include:

- .1 That portion of the Contract Sum properly allocable to completed Work;
- .2 That portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction, or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing; and
- .3 That portion of Construction Change Directives that the Architect determines, in the Architect's professional judgment, to be reasonably justified.

§ 5.1.6.2 The amount of each progress payment shall then be reduced by:

- .1 The aggregate of any amounts previously paid by the Owner;
- .2 The amount, if any, for Work that remains uncorrected and for which the Architect has previously withheld a Certificate for Payment as provided in Article 9 of AIA Document A201–2017;
- .3 Any amount for which the Contractor does not intend to pay a Subcontractor or material supplier, unless the Work has been performed by others the Contractor intends to pay;
- .4 For Work performed or defects discovered since the last payment application, any amount for which the Architect may withhold payment, or nullify a Certificate of Payment in whole or in part, as provided in Article 9 of AIA Document A201–2017; and
- .5 Retainage withheld pursuant to Section 5.1.7.

§ 5.1.7 Retainage

§ 5.1.7.1 For each progress payment made prior to Substantial Completion of the Work, the Owner may withhold the following amount, as retainage, from the payment otherwise due:

(Insert a percentage or amount to be withheld as retainage from each Application for Payment. The amount of retainage may be limited by governing law.)

Three (3%) percent from each Application for Payment

§ 5.1.7.1.1 The following items are not subject to retainage:

(Insert any items not subject to the withholding of retainage, such as general conditions, insurance, etc.)

Not Applicable

§ 5.1.7.2 Reduction or limitation of retainage, if any, shall be as follows:

(If the retainage established in Section 5.1.7.1 is to be modified prior to Substantial Completion of the entire Work, including modifications for Substantial Completion of portions of the Work as provided in Section 3.3.2, insert provisions for such modifications.)

Retainage to be reduced in accordance with laws of the State of Iowa as applicable.

§ 5.1.7.3 Except as set forth in this Section 5.1.7.3, upon Substantial Completion of the Work, the Contractor may submit an Application for Payment that includes the retainage withheld from prior Applications for Payment pursuant to this Section 5.1.7. The Application for Payment submitted at Substantial Completion shall not include retainage as follows:

(Insert any other conditions for release of retainage upon Substantial Completion.)

Not Applicable

§ 5.1.8 If final completion of the Work is materially delayed through no fault of the Contractor, the Owner shall pay the Contractor any additional amounts in accordance with Article 9 of AIA Document A201–2017.

§ 5.1.9 Except with the Owner's prior approval, the Contractor shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ 5.2 Final Payment

§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Contractor when

- .1 the Contractor has fully performed the Contract except for the Contractor's responsibility to correct Work as provided in Article 12 of AIA Document A201–2017, and to satisfy other requirements, if any, which extend beyond final payment; and
- .2 a final Certificate for Payment has been issued by the Architect.
- .3 all claims filed and other requirements of Iowa Code Chapter 573 have been met.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than thirty-one (31) days following approval and final acceptance of the Project by the School Board (Owner) upon receipt and review of the Architect's Certificate and Recommendation for Final Payment.

Final payment may be contingent upon receipt of all Chapter 573 claim releases and other required closeout documents and shall be subject to the conditions of and shall be paid in accordance with the provisions of Iowa Code Chapter 573 and Iowa Code Chapter 26.

§ 5.3 Interest

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate equal to the rate specified by rule pursuant to Iowa Code Section 573.14.

Percentage is to be per Chapter 74A of the Iowa Code

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 Initial Decision Maker

The Architect will serve as the Initial Decision Maker pursuant to Article 15 of AIA Document A201–2017, unless the parties appoint below another individual, not a party to this Agreement, to serve as the Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other than the Architect.)

§ 6.2 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Article 15 of AIA Document A201–2017, the method of binding dispute resolution shall be as follows:

(Check the appropriate box.)

☐ Arbitration pursuant to Section 15.4 of AIA Document A201–2017

☒ Litigation in a court of competent jurisdiction

☐ Other *(Specify)*

ARTICLE 7 TERMINATION OR SUSPENSION

§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document A201–2017.

§ 7.1.1 If the Contract is terminated for the Owner's convenience in accordance with Article 14 of AIA Document A201–2017, then the Owner shall pay the Contractor a termination fee as follows:

(Insert the amount of, or method for determining, the fee, if any, payable to the Contractor following a termination for the Owner's convenience.)

Not Applicable

§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2017.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2017 or another Contract Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract Documents.

§ 8.2 The Owner's representative:

(Name, address, email address, and other information)

Dallas Center - Grimes Community School District
2405 W1st St.
PO BOX 680
Grimes, IA 50111

§ 8.3 The Contractor's representative:

(Name, address, email address, and other information)

Woodman Electrical Contractors, Inc. DBA
Woodman Controls Company
11009 Aurora Ave.
Urbandale, IA 50322

§ 8.4 Neither the Owner's nor the Contractor's representative shall be changed without ten days' prior notice to the other party.

§ 8.5 Insurance and Bonds

§ 8.5.1 The Owner and the Contractor shall purchase and maintain insurance as set forth in AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, Exhibit A, Insurance and Bonds, and elsewhere in the Contract Documents.

§ 8.5.2 The Contractor shall provide bonds as set forth in AIA Document A101™-2017 Exhibit A, and elsewhere in the Contract Documents.

§ 8.6 Notice in electronic format, pursuant to Article 1 of AIA Document A201-2017, may be given in accordance with a building information modeling exhibit, if completed, or as otherwise set forth below:
(If other than in accordance with a building information modeling exhibit, insert requirements for delivering notice in electronic format such as name, title, and email address of the recipient and whether and how the system will be required to generate a read receipt for the transmission.)

§ 8.7 Other provisions:

To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold harmless the Owner, its agents, representatives, and employees (Indemnitees) from and against all claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of or resulting from or in connection with the performance of the Work, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity or contribution which would otherwise exist, as to any party or person described in Contract Documents.

In the event the Owner should prevail in any legal action arising out of the performance or non-performance of this Agreement, the Contractor shall pay, in addition to any damages, all expenses of such action including reasonable attorney's fees, all expert witness fees, costs, and litigation expenses incurred by the Owner, including those incurred on appeal. The term "legal action" shall be deemed to include any arbitration, administrative proceedings, and all actions at law or in equity, including appeals.

The Contractor shall not be owned, operated, or managed by a registered sex offender who has been convicted of a sex offense against a minor in accordance with Iowa Code 692A.113. In addition, the Contractor shall not permit an employee, Subcontractor (Company) owned, operated, or managed by, or Subcontractor employee who is a registered sex offender convicted of a sex offense against a minor on real property of the Owner's schools in accordance with Iowa Code 692A.113. By signing this Agreement Contractor shall further acknowledge and certify services provided under this Contract comply with Iowa Code 692A.113.

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS

§ 9.1 This Agreement is comprised of the following documents:

- .1 AIA Document A101™-2017, Standard Form of Agreement Between Owner and Contractor
- .2 AIA Document A101™-2017, Exhibit A, Insurance and Bonds
- .3 AIA Document A201™-2017, General Conditions of the Contract for Construction

- .4 Building information modeling exhibit, dated as indicated below:
(Insert the date of the building information modeling exhibit incorporated into this Agreement.)

.5 Drawings

Number	Title	Date
DCE-G001C	Code Summary	2/27/2026
DCE-G002C	Life Safety Plan	
DCE-AD101C	Demo Reflected Ceiling Plans	
DCE-A100C	Overall Floor Plan	
DCE-A101C	Reflected Ceiling Plans	
ME000	MEPT Symbols List	
DCE-M201	Level 1 Mechanical Piping Plan	
NR-G001C	Code Summary	
NR-G002C	Life Safety Plan	
NR-AD101C	Demo Reflected Ceiling Plans	
NR-A101C	Reflected Ceiling Plans	
ME000 MEPT	Symbols List	
NR-M101	Level 1 HVAC Plan	

.6 Specifications

Section	Title	Date	Pages
Reference attached exhibit B			

.7 Addenda, if any:

Number	Date	Pages
Addenda 1	3/16/2026	11

Portions of Addenda relating to bidding or proposal requirements are not part of the Contract Documents unless the bidding or proposal requirements are also enumerated in this Article 9.

.8 Other Exhibits:

(Check all boxes that apply and include appropriate information identifying the exhibit where required.)

- ☐ AIA Document E204™–2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the date of the E204-2017 incorporated into this Agreement.)

- ☐ The Sustainability Plan:

Title	Date	Pages
-------	------	-------

- ☐ Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
Performance Bond	Equal to 100% of the Contract Amount		
Payment Bond	Equal to 100% of the Contract Amount		

.9 Other documents, if any, listed below:

(List here any additional documents that are intended to form part of the Contract Documents. AIA Document A201™-2017 provides that the advertisement or invitation to bid, Instructions to Bidders, sample forms, the Contractor's bid or proposal, portions of Addenda relating to bidding or proposal requirements, and other information furnished by the Owner in anticipation of receiving bids or proposals, are not part of the Contract Documents unless enumerated in this Agreement. Any such documents should be listed here only if intended to be part of the Contract Documents.)

N/A

This Agreement entered into as of the day and year first written above.

OWNER (Signature)

(Printed name and title)

CONTRACTOR (Signature)

(Printed name and title)

Steve Hern President
Woodman Controls Company

Additions and Deletions Report for AIA® Document A101® – 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 15:59:45 CDT on 04/23/2026.

Changes to original AIA text

PAGE 3

The date of any written "Notice to Proceed." In the absence of a written "Notice to Proceed," the date the Contractor has provided the Owner with a signed copy of this Agreement and has filed with the Owner the required bonds and certificate of insurance.

PAGE 4

Portion of Work	Substantial Completion Date
<u>Dallas Center Elementary School</u>	<u>August 15, 2026</u>
<u>North Ridge Elementary School</u>	<u>August 15, 2026</u>

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be ~~(\$Seven hundred Seventy Four Thousand Nine Hundred Fifty -Nine(\$~~ \$774,959), subject to additions and deductions as provided in the Contract Documents.

Item	Price
<u>Remove VFD from Dallas Center Elementary School</u>	<u>(\$38,800)</u>

Item	Price	Conditions for Acceptance
------	-------	---------------------------

PAGE 5

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, ~~or as follows:~~

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 15th day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the ~~day of the month~~ day following the next regular monthly meeting of the school board. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ~~()~~ the day following the next regular monthly meeting of the school board.

PAGE 6

3 all claims filed and other requirements of Iowa Code Chapter 573 have been met.

§ 5.2.2 The Owner's final payment to the Contractor shall be made no later than ~~30~~thirty-one (31) days after the issuance following approval and final acceptance of the Project by the School Board (Owner) upon receipt and review of the Architect's final Certificate and Recommendation for Final Payment, or as follows:

Final payment may be contingent upon receipt of all Chapter 573 claim releases and other required closeout documents and shall be subject to the conditions of and shall be paid in accordance with the provisions of Iowa Code Chapter 573 and Iowa Code Chapter 26.

Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at the rate stated below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located equal to the rate specified by rule pursuant to Iowa Code Section 573.14.

(Insert rate of interest agreed upon, if any.)

-%

Percentage is to be per Chapter 74A of the Iowa Code

PAGE 7

If the Owner and Contractor do not select a method of binding dispute resolution, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.

PAGE 9

Number	Title	Date
DCE-G001C	Code Summary	2/27/2026
DCE-G002C	Life Safety Plan	
DCE-AD101C	Demo Reflected Ceiling Plans	
DCE-A100C	Overall Floor Plan	
DCE-A101C	Reflected Ceiling Plans	
ME000	MEPT Symbols List	
DCE-M201	Level 1 Mechanical Piping Plan	
NR-G001C	Code Summary	
NR-G002C	Life Safety Plan	
NR-AD101C	Demo Reflected Ceiling Plans	
NR-A101C	Reflected Ceiling Plans	
ME000 MEPT	Symbols List	
NR-M101	Level 1 HVAC Plan	

Section	Title	Date	Pages
Reference attached exhibit B			

Number	Date	Pages
Addenda 1	3/16/2026	11

[-_] Supplementary and other Conditions of the Contract:

Performance Bond Equal to 100% of the Contract Amount

Payment Bond Equal to 100% of the Contract Amount

Variable Information

PAGE 1

AGREEMENT made as of the Twenty-Fourth day of March in the year Twenty Twenty-Six

Dallas Center Grimes Community School District

2405 W 1st St.

PO BOX 680

Grimes, IA 50111

Woodman Electrical Contractors, Inc. DBA

Woodman Controls Company

11009 Aurora Ave.

Urbandale, IA 50322

Dallas Center-Grimes CSD:

Dallas Center Elementary

1205 13th Street

Dallas Center, IA 50063

North Ridge Elementary

HVAC Control Improvements

400 NW 27th Street

Grimes, IA 50111

OPN Project Number: 25838000/25840000

OPN Architects, Inc.

100 Court Ave.

Suite 100

Des Moines, IA 50309

PAGE 3

[☒] Established as follows:

PAGE 4

[☒] By the following date: August 15, 2026

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor's performance of the Contract. The Contract Sum shall be ~~(\$ Seven hundred Seventy Four Thousand Nine Hundred Fifty -Nine (\$~~ \$774,959), subject to additions and deductions as provided in the Contract Documents.

N/A

N/A

PAGE 5

§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the 15th day of a month, the Owner shall make payment of the amount certified to the Contractor not later than the ~~day of the month~~ day following the next regular monthly meeting of the school board. If an Application for Payment is received by the Architect after the application date fixed above, payment of the amount certified shall be made by the Owner not later than ~~()~~ () days after the Architect receives the Application for Payment the day following the next regular monthly meeting of the school board.

Three (3%) percent from each Application for Payment

PAGE 6

Not Applicable

Retainage to be reduced in accordance with laws of the State of Iowa as applicable.

Not Applicable

PAGE 7

[☒] Litigation in a court of competent jurisdiction

Not Applicable

Dallas Center - Grimes Community School District

2405 W 1st St.

PO BOX 680

Grimes, IA 50111

Woodman Electrical Contractors, Inc. DBA

Woodman Controls Company

11009 Aurora Ave.

Urbandale, IA 50322

PAGE 8

To the fullest extent permitted by law, the Contractor shall defend, indemnify, and hold harmless the Owner, its agents, representatives, and employees (Indemnitees) from and against all claims, damages, losses and expenses, including, but not limited to, attorney's fees, arising out of or resulting from or in connection with the performance of the Work, but only to the extent caused by the negligent acts or omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them, or anyone for whose acts they may be liable, regardless of whether or not such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation of indemnity or contribution which would otherwise exist, as to any party or person described in Contract Documents.

In the event the Owner should prevail in any legal action arising out of the performance or non-performance of this Agreement, the Contractor shall pay, in addition to any damages, all expenses of such action including reasonable attorney's fees, all expert witness fees, costs, and litigation expenses incurred by the Owner, including those incurred on appeal. The term "legal action" shall be deemed to include any arbitration, administrative proceedings, and all actions at law or in equity, including appeals.

The Contractor shall not be owned, operated, or managed by a registered sex offender who has been convicted of a sex offense against a minor in accordance with Iowa Code 692A.113. In addition, the Contractor shall not permit an employee, Subcontractor (Company) owned, operated, or managed by, or Subcontractor employee who is a registered sex offender convicted of a sex offense against a minor on real property of the Owner's schools in accordance with Iowa Code 692A.113. By signing this Agreement Contractor shall further acknowledge and certify services provided under this Contract comply with Iowa Code 692A.113.

PAGE 9

N/A

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, , hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 15:59:45 CDT on 04/23/2026 under Order No. 20250107044 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A101™ - 2017, Standard Form of Agreement Between Owner and Contractor where the basis of payment is a Stipulated Sum, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)